



SOUTHERN CALIFORNIA PUBLIC POWER AUTHORITY

ADDENDUM 1 TO REQUEST FOR PROPOSALS FOR

SCPPA TIETON HYDRO PROJECT SCHEDULING COORDINATOR SERVICES RFP

RFP ISSUANCE DATE:	June 26, 2025 <u>July 8, 2025</u>	PROPOSAL DEADLINE:	July 31, 2025 <u>August 7, 2025</u>
-----------------------------------	---	-------------------------------	---

Addendum No. 1 issued July 8, 2025

To All Potential Vendors:

This Addendum is issued to modify the Southern California Public Power Authority (SCPPA) Request for Proposal for Tieton Hydro Project Scheduling Coordinator Services (RFP) and is hereby made a part of the RFP documents. Please attach this addendum to the documents in your possession. Per the RFP, Submission of a Proposal constitutes acknowledgement that the Respondent has read and agrees to be bound by the terms and specifications of this RFP and any addenda subsequently issued by SCPPA.

Extension of Proposal Deadline

The RFP is hereby amended by extending the Proposal submission deadline to:

5:00 p.m. Pacific Time on August 7, 2025.

[Additional Information on Next Page]

SCPPA Tieton Hydro Project Scheduling Coordinator Services RFP:
July 8, 2025 – August 7, 2025

Updates to Timeline/Schedule

Section IV of the RFP is hereby amended as provided below:

TIMELINE / SCHEDULE*

SCPPA RFP FOR TIETON HYDRO SCHEDULING COORDINATOR SERVICES SELECTION PROCESS	
SCHEDULE OF REQUIREMENTS	TARGET DATE(S)
Issue RFP	June 30, 2025 July 8, 2025
Clarification Questions Due	July 10, 2025 July 17, 2025
Responses to Clarification Questions Due	July 17, 2025 July 24, 2025
Proposal Deadline	July 31, 2025 August 7, 2025
Review of Proposals	August 7, 2025 August 14, 2025
Selection of Respondent(s) for negotiation	August 21, 2025 August 28, 2025
Notice of Intent to Award (following contract negotiation, but prior to any Board approval)	August 28, 2025 September 4, 2025

*Timeline/Schedule is subject to change.

All other terms and conditions of the RFP remain unchanged.

END OF ADDENDUM 1 TO RFP